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PROJECT WORKSHEET 
 

Section 1 – Project Information 
 

1. Proponent:   

2. Contact person(s): 

   Phone - 

   E-mail - 

3. Name of project: 

 

4. County(ies) and City(ies) where the project will be implemented: 

 

5. Watershed(s) where the project will be carried out (examples; Sullivan 
Creek, Littlejohn Creek, North Fork Tuolumne River, etc): 

 
 

 

6. Federal and/or other public or private lands upon which project will be 
carried out. Please indicate expression of support for proposal from land-
owner or manager. 

 

 

 

7. Please provide a brief (500 words maximum in Palatino 12-point font 
single spaced text) narrative description of the project that includes:  

a.Statement of problem to be addressed by the project  

b.Objective(s) 

c.Design phase  

d.Deliverables 

e.Expected outcome(s) 
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f.Beneficiaries 

g.Disadvantaged Community benefits, if applicable 

h.Project partners  

i.Priority of project to proponent.  
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8. Please provide a budget for the project that identifies the following: 

a.  All anticipated costs 

 

b.  Potential sources of project funding including internal funds 

 

 

c.  Potential source(s) of 25% local match, unless the project is projected 
to qualify for a Disadvantaged Communities waiver.   

 

9. Earliest expected start date and estimated schedule for the project’s 
completion.  If acquisition of lands and/or easements is needed, please list 
and provide relative status of compliance. 

 
Earliest Start Date:  

Project Schedule 

Project Stage Planned/Actual 
Start Date 

Planned/Actual 
Completion Date 

a. Conceptual   

b. Planning   

c.Environmental 
(CEQA/NEPA) 

  

d.Permitting   

e.Design   

f.Construction/ 
Implementation 

  

 

 Comments: 

 

 

10. Geographic location of project (latitude and longitude - any format): 
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Section 2 – Project Selection Score Sheet 
 
Note:  Parts 1 through 5 of this Project Selection Worksheet are color-coded to 
match the corresponding parts 1 through 5 of the Project Selection Score Sheet 
(an excel spreadsheet file). 
 
Note:  If, after checking a box, a narrative or written response is requested, 
the project proponent is asked to provide a metric in terms of the subject 
matter (for example: acres, square feet, gallons, river miles, etc.). 
 
 

Part 1. Eligibility (check all boxes that apply) 

 The proponent has adopted1 or will adopt the IRWM Plan. If this 

box is not checked the proponent is ineligible.2 

 This project is being submitted by one or more organizations that 
are currently members of the Planning Grant Committee in 
compliance with the financial agreement. 

 This project is being submitted by one or more organizations that 
are currently members of the Planning Grant Committee, but one 
or more of them are not in compliance with the financial 
agreement. 

 This project is being submitted by an organization whose place of 
business is and/or customers or members are located within this 
region, but is not a member of the Planning Grant Committee. 

 This project is being submitted by an organization whose place of 
businesses and/or customers or members are located outside this 
region and is not a member of the Planning Grant Committee (e.g. 
Interregional project) 

 

Part 2.  Please indicate which of the Tuolumne - Stanislaus IRWM Objectives this 
project may address.  

                                                 
1 DWR Financial Assistance Branch will clarify the meaning of the term “adopted” in the final Guidelines. 

2 DWR Proposal Solicitation Package, Implementation, Round 2, July 2012, page 19 
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 Each checked box is worth a range of from 0 to 4 points with a total of 
56 points for all of Part 2. For each box checked please provide a one-
sentence description explaining your answer.   

 This represents the first category of information numerically scored on 
the Project Selection Score Sheet (check as many boxes as may apply): 

 Improve water supply sources and/or distribution within DAC 
and urban areas that have declining water quantity/quality or 
other water system reliability issues (e.g. fire-flow, contamination, 
etc.) 

 Reduce the negative impacts of storm water, urban runoff, and 
nuisance water 

 Reduce contamination in groundwater, natural streams, raw water 
conveyance systems, and reservoirs 

 Improve infrastructure: to meet wastewater discharge or disposal 
requirements and deliver drinking water that meets drinking water 
standards and customer expectations 

 Improve watershed health in support of increased water yield and 
ecosystem function 

 Improve the condition and ecosystem function of meadows 

 Assist in the protection and recovery of sensitive, special status, 
threatened, culturally sensitive, and endangered native aquatic and 
other water dependent species in the region 

 Identify, preserve and promote the regeneration and restoration of 
wetlands, vernal pools, and native plant riparian habitat; and 
reduce invasive species 

 Reduce the risk of localized flooding in urban areas 

 Increase renewable energy production for water management 

 Improve energy efficiency and reliability of surface water 
conveyance systems 

 Increase current and future water use efficiency (WUE) by both 
municipal (residential and commercial) and agricultural end users 

 Develop sufficient reliable and affordable water supplies to meet 
regional demands of existing and projected water supply needs 
under a multiyear drought now and into the future 
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 Improve integrated land use and natural resource planning to 
support watershed management actions that restore, sustain and 
enhance watershed functions 

 

Part 3.  Please indicate which of the Proposition 84 IRWM Program Preferences 
(PRC §75026[b] and CWC §10544) this proposal addresses.   

 Each checked box is worth a range of from 0 to 2 points with a total of 
14 points for all of Part 3. (For additional information please see DWR 
Draft IRWM Guidelines, pages 11-13, July 2012.)   

 Part 3 represents the second category of information numerically 
scored on the Project Selection Score Sheet (check all boxes that apply): 

 Is the project a regional project or program? 

 Does the project effectively integrate water management programs 
and projects within a hydrologic region identified in the California 
Water Plan; the Regional Water Quality Control Board region, or 
subdivision or other region or sub-region as identified by the DWR 
or SWRCB? 

 Does the project effectively resolve significant water-related 
conflicts within or between regions? 

 Does the project contribute to the attainment of one or more of the 
objectives of the CALFED Bay-Delta Program? (Improve water 
quality, improve water supply reliability through storage, 
conveyance, water use efficiency or water transfers, improve the 
ecological health of the Bay-Delta Watershed)? 

 Does the project address critical water supply or water quality 
needs for disadvantaged communities within the region? 

 If applying for Storm Water Flood Management funding does the 
project provide multiple benefits, including but not limited to 
water quality improvements, ecosystem benefits, reduction in 
instream erosion and sedimentation and groundwater recharge? 
(DWR Draft IRWM Guidelines Page 11) 

Part 4.  Please indicate which of the Proposition 84 IRWM Program Statewide 
Priorities this project may address.   

Each checked box is worth a range of from 0 to 2 points with a total of 40 
points for this section.  
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For each box checked please provide a one-sentence description justifying 
your answer. (For more details please see DWR Draft IRWM 
Guidelines, Table 1, Statewide Priorities, pages 11-13, July 2012.)   

This represents the third category of information numerically scored on the 
project score sheet (check all boxes that apply): 

 

Drought Preparedness through contributing to a sustainable water supply and 
reliability during water shortages 

 Promote water conservation, conjunctive use, reuse and recycling 

 Improve Landscape and Agricultural Irrigation Efficiencies 

 Achieve a Long-Term Reduction of Water Use 

 Efficient ground water basin management 

 Establish System Interties 

 

Use and Reuse Water More Efficiently to help meet future water demands increase 
water supply and reliability and adapt to climate change 

 Increase urban and agricultural water use efficiency measures such as 
conservation and recycling 

 Capture, store, treat and use storm water runoff (such as percolation to usable 
aquifers, underground storage beneath parks, small surface basins, domestic 
storm water capture systems or the creation of catch basis or sumps downhill of 
development or projects outlined in PRC §30916 - Coastal Conservancy) 

 Incorporate and implement low impact development (LID) design features, 
techniques and practices to reduce or eliminate storm water runoff 

 

 

Climate Change Response Actions that will assess vulnerabilities as a result of 
climate change, adapt to climate change, reduce greenhouse gas emissions, or 
reduce energy consumption 

 Advance and expand conjunctive management of multiple water supply 
sources 
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 Water management system modifications that address anticipated climate 
change impacts, such as rising sea level, and which may include modifications, 
or relocations of intakes or outfalls 

 Establish migration corridors, re-establish stream flood-plain hydrologic 
continuity, re-introduce anadromous fish populations to upper watersheds, and 
enhance and protect upper watershed forests and meadow systems 

 Reduce water demand and wastewater loads and may reduce energy demands 
& Green House Gas emissions, including water use efficiency, recycling, water 
system energy efficiency, and reuse of runoff 

 

Expand Environmental Stewardship 

 Proposals that contain projects that practice, promote, improve and expand 
environmental stewardship to protect and enhance the environment by 
improving watersheds, floodplains and Instream functions and to sustain water 
and flood management ecosystems 

 

Practice Integrated Flood Management 

 Proposals that contain projects that practice, integrated flood management to 
provide multiple benefits including; better emergency preparedness and 
response, improved flood protection, more sustainable flood and water 
management systems, enhanced flood plain ecosystems and Low Impact 
Development techniques that store and infiltrate runoff while protecting 
groundwater 

 

Protect Surface Water and Groundwater Quality 

 Protect and restore surface water and groundwater quality to safeguard public 
and environmental health and secure water supplies for beneficial uses 

 Salt/Nutrient management planning as a component of the IRWM Plan 

Improve Tribal Water and Natural Resources 

 Projects that include the development and/or implementation of Tribal 
consultation, collaboration, and access to funding for water programs and 
projects to better sustain Tribal water and natural resources 

 

CURRENT REVISION: OCT. 9, 2012 
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Ensure Equitable Distribution of Benefits 

 Projects that increase the participation of small and disadvantaged communities 
in the IRWM process 

 Develop multi-benefit projects with consideration of affected disadvantaged 
communities and vulnerable populations 

 Projects that address critical water supply or water quality needs of 
Disadvantaged Communities within the Region 

 

Part 5.  Mandatory Selection Components3.  

INTEGRATION   

a.  Project Benefits.  Please provide a brief narrative description (150 words or 
less.)  This item is worth 0-5 points total.   

 

 

 

 

 

 

 

 

 

 

 

 

b.  Resource Management Strategies.  Please indicate which of the of the State 
Water Plan’s Resource Management Strategies this project may 
address. Please note that not all of the Resource Management Strategies 
have application to this IRWM Region. This item is worth a total of 0-5 
points. For each box checked please provide a brief description 
justifying your answer. (check as many boxes as may apply): 

                                                 
3
 (DWR, July 2012 IRWM P84 Guidelines, page 19) 
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 Agricultural Lands Stewardship 

 Agricultural Water Use Efficiency 

 Conjunctive Management and Ground water storage 

 Conveyance (Delta) 

 Conveyance (Regional/Local) 

 Desalination 

 Drinking Water Treatment and Distribution 

 Economic Incentives (loans, grants & water pricing) 

 Ecosystem Restoration 

 Flood Risk Management 

 Forest Management 

 Groundwater Remediation/Aquifer Remediation 

 Land Use Planning and Management 

 Matching Water Quality to Use 

 Pollution Prevention 

 Precipitation Enhancement 

 Recharge Area Protection 

 Recycled Municipal Water 

 Salt and Salinity Management 

 Surface Storage - CALFED 
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 Surface Storage - Regional/Local 

 System Re-operation 

 Urban Runoff Management 

 Urban Water Use Efficiency 

 Water Transfers 

 Water-dependent Recreation 

 Watershed Management 

 

c.  Geographic Area/Zone of Influence. Please briefly describe (150 words or 
less) the project’s general geographic area and size and describe its 
beneficial zone of influence. This item is worth a total of 0-3 points. 
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READINESS TO PROCEED to Implementation 

Each box checked describes the project’s readiness to proceed. Please note, only 
answer Item #1 or #2 and not both. If your project is subject to both the National 
Environmental Policy Act (NEPA) & the California Environmental Quality Act 
(CEQA) please so note in a one-sentence explanation. Each item is worth a total of 0-
4 points. (Check only one box per item): 
 
Item 1. 

 The project is a project under CEQA and a final Negative Declaration has 
been completed, or the project is not a project under CEQA, or is 
otherwise exempt from CEQA (4) 

 The project is a project under CEQA and an Final Environmental Impact 
Report has been completed  (4) 

 This project is a project under CEQA and CEQA compliance is 
anticipated to be completed within 12 months  (3) 

 This project is a project under CEQA and CEQA compliance is 
anticipated to be completed within 13 to 36 months  (2)  

 This project is a project under CEQA and CEQA compliance is 
anticipated to be completed in 37 months or more  (1) 

 The project is a project under CEQA and no final environmental 
document has been completed  (0) 

 
Item 2. 

 The project is a project under NEPA and a final Finding of No Significant 
Impact has been completed, or the project is not a project under NEPA, 
or is otherwise exempt from NEPA (4) 

 The project is a project under NEPA and an Final Environmental Impact 
Statement has been completed  (4) 

 This project is a project under NEPA and NEPA compliance is 
anticipated to be completed within 12 months  (3) 

 This project is a project under NEPA and NEPA compliance is 
anticipated to be completed within 13 to 36 months  (2) 

 This project is a project under NEPA and NEPA compliance is 
anticipated to be completed in 37 months or more  (1) 

CURRENT REVISION: OCT. 9, 2012 
Project No. 23



Tuolumne-Stanislaus IRWM                         
 

 
Project Identification Worksheet, V9.0 

 Page 14 of 18

 
 The project is a project under NEPA but no final environmental 

document has been prepared  (0) 

 
Item 3.  

 All local, state and federal permitting requirements (if any) have been 
completed  (4) 

 
 All local, state and federal permitting requirements should be completed 

within 12 months  (3) 
 All local, state and federal permitting requirements should be completed 

within 13 to 36 months  (2) 

 All local, state and federal permitting requirements should be completed 
in 37 months or more  (1) 

Item 4. 

 The proponent has capacity within current staff and/or consultants or 
volunteers to carry out the project  (2)  

 The proponent will have to hire staff or retain consultants or secure 
volunteers to carry out the project  (1) 

 
 
Item 5. 

 Feasibility analysis for the project is complete  (4) 

 Feasibility analysis for the project will be complete within 12 months  (3) 

 Feasibility analysis for the project will be complete within 13 to 36 
months  (2) 

 Feasibility analysis for the project will be complete in 37 months or more  
(1) 

Item 6. 

 The project has all necessary engineering, designs, blueprints and work 
plans completed  (4) 

 The project will have all necessary engineering, designs, blueprints and 
work plans completed within 12 months  (3) 
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 The project will have all necessary engineering, designs, blueprints and 
work plans completed within 13 to 36 months  (2) 

 The project will have all necessary engineering, designs, blueprints and 
work plans completed in 37 months or more  (1) 

 
Item 7. 

 The proponent has the necessary authority and approvals to implement 
the project (such as landowner approval, approval by a governing board, 
license, right or fee)  (4) 

 The proponent expects to have the necessary authority and approvals to 
implement the project (such as landowner approval, approval by a 
governing board, license, right or fee) within 12 months  (3) 

 The proponent expects to have the necessary authority and approvals to 
implement the project (such as landowner approval, approval by a 
governing board, license, right or fee) within 13 to 36 months  (2) 

 The proponent expects to have the necessary authority and approvals to 
implement the project (such as landowner approval, approval by a 
governing board, license, right or fee) in 37 months or more  (1) 

 
 
Item 8. 

 This project qualifies as a Disadvantaged Community project and the 
local match may be waived  (2) 

 The proponent has secured non-state funding and/or in-kind services 
that will qualify for and meet the required minimum local match  (2) 

 The proponent has no non-state funding and/or in-kind services that 
qualifies for the required local match  (0) 

For informational purposes only: 

 A feasibility analysis is a component of the proposed project 

 The proponent has carried out similar projects in the past 
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STRENGTH OF THE PROJECT  

Subjective Evaluation Narratives (response will be 150 words or less for each 
question and may be attached as a separate document). This item is worth a total of 
0-13 points and is subjectively scored at one point maximum per lettered question 
below. 

 

a. Will this project result in increasing local and or regional resiliency to 

extended drought or water supply or resolving water quality issues? If yes, 

please explain how. 

b. Does this project address public safety and or health concerns within the 

Tuolumne - Stanislaus IRWM Region (Region)? Please describe. 

c.Will this project contribute to the achievement of regulatory compliance 

within the Region? If yes, please specify regulation(s) and describe. 

d. Will this project provide short-term economic benefits within this Region? If 

yes, please explain. 

e.Will this project provide long-term economic benefits within the Region? If 

yes, please explain. 

f. Does the project improve the condition in a natural resource within the 

Region? If yes, please reference resource(s) and explain. 

g. Does the project provide specific benefits to critical water supply or water 

quality needs of a Disadvantaged Community (DAC) as defined by CWC 

79505.5(a) and as listed in XXXXX of the Tuolumne-Stanislaus IRWM Plan? If 

so, how, and are there any Environmental Justice concerns. If non-DAC mark 

N/A. 

h. Will this project actively involve or benefit Indian Tribes within the Region? 

If yes, please specify Tribe or Band and explain involvement and or benefits 

anticipated. 

i. Will this project contribute to developing or implementing strategies to 

respond to climate variability on water resources within the Region? If yes, 

please explain. 
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j. Will this project reduce, directly or indirectly, greenhouse gas emissions 

within the Region? 

k. Is this project expected to result in any significant, socio-economic, 

environmental, or economic impacts within the Region, which cannot be 

mitigated to a non-significant level? If so, briefly explain how the project 

would mitigate them to a non-significant level. 

l. Are any benefits associated with this project outside the Region? If yes, please 

explain. 

m. Are any significant, socio-economic, environmental, or economic impacts, 

outside the Region that cannot be mitigated to a non-significant level? If so, 

briefly explain how the project would mitigate them to a non-significant 

level. 

 
Type Response(s) to Strength of Project Questions Here. Please type the letter of the question 

prior to each response :  
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Strength of Project Narrative - Continued 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
END 
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	Proponent: Twain Harte CSD, Tuolumne Mi-Wuk Tribal Council, TUD, Tuolumne Sanitary District
	Phone: 209-586-3172
	Project_name: Twain Harte/TUD/Mi-Wuk/Tuolumne Sewer Interceptor
	citycounty: Twain Harte/Tuolumne County (Ponderosa Hills)/Tuolumne Rancheria/Tuolumne 
	watershed: Upper Tuolumne River Watershed, Turnback Creek Hydrologic Unit
	Eligibility: Yes
	Eligibility-2: Yes
	Eligibility-3: Off
	Eligibility-4: Off
	Eligibility-5: Off
	Objectives: 
	0: Yes
	1: Yes
	2: Yes
	3: Yes
	4: Yes
	5: 
	0: Off
	2: Off
	3: Off
	4: Yes
	5: Yes
	1: 
	0: Off
	1: Yes

	6: Yes
	7: Yes


	Progpref: 
	2: Yes
	3: Yes
	4: Off
	0: Yes
	1: Yes

	droughtprep: 
	0: Yes
	1: Yes
	2: Yes
	3: Yes
	4: Yes

	wue: 
	0: Yes
	1: Off
	2: Off

	cc_resp: Yes
	cc_resp0: 
	0: Yes
	1: Off
	2: Yes

	env_steward: Yes
	protect_wq: 
	0: Yes
	1: Yes

	tribal: Yes
	intg_floodm: Off
	equit_benefits: 
	0: Yes
	1: Yes
	2: Yes

	fed_priv_lands: All necessary surveys, studies, and research required by the feasibility study will occur along the proposed sewer interceptor location. Specifically, this includes Tuolumne Road from Twain Harte through Ponderosa Hills, past the Tuolumne Rancheria, terminating at the Tuolumne City Sanitary District's sewage treatment plant. Lands surveyed/studies will include Special District lands of TUD, THCSD, TCSD as well as private lands and the Tuolumne Rancheria. 
	rms: 
	1: Yes
	2: Yes
	3: Off
	4: Yes
	5: Off
	6: Yes
	7: Yes
	8: Yes
	9: Off
	10: Off
	11: Yes
	12: Yes
	13: Yes
	14: Yes
	15: Off
	16: Yes
	17: Yes
	18: Off
	19: Off
	0: Yes

	rms-2: 
	0: Off
	1: Yes
	2: Off
	3: Yes
	4: Off
	5: Off
	6: Yes

	benefits: This project will pave the way for future integration of the Tuolumne City Sanitary District (TCSD), Tuolumne Utilities District (TUD), Tuolumne Me-Wuk Tribal Council (TMTC) and Twain Harte CSD (THCSD) in a collective regional agreement to own and operate a sewage interceptor that will serve each entity’s current and future customers. Benefits of this feasabiltiy study will be the ability for project proponents to make an informed decision on whether implementation of such a sewer interceptor project would be possible, cost effective, appropriate, etc. 

Long term benefits of implementation of such a system would include decreased contaminant levels in streams and aquifers. This can be confirmed through ongoing in-stream monitoring that benchmarks current contamination levels. Additionally, future implementation of this project would provide a much needed economic stimulus for the local community. This project would constitute the only project that Twain Harte CSD is submitting for funding and would therefore be its top priority.  This project represents one of three projects put forth by the Tuolumne Band of Me-Wuk Indians, however it would take top priority for the Tribe.    
   


	geog_area_zone: This project will encompass the Tuolumne Road area from Twain Harte to Tuolumne, CA. If implemented, the sewage interceptor would be available to all current and future residents within this corridor and could possibly be expanded to cover the Mi-Wuk/Sugar Pine area on highway 108 at a later date. 
	readiness-item1: 
	1: Off
	2: Off
	3: Off
	4: Off
	5: Off
	0: Off

	readiness-item2: 
	2: Off
	3: Off
	4: Off
	1: Off
	0: Off

	readiness-item3: 
	0: Off
	1: Off
	2: Off
	3: Off

	readiness-item4: 
	0: Off
	1: Yes

	readiness-item5: 
	0: Off
	1: Off
	2: Yes
	3: Off

	readiness-item6: 
	0: Off
	1: Off

	readiness-item6-2: 
	0: Yes
	1: Off

	readiness-item7: 
	0: Off
	1: Off
	2: Yes
	3: Off

	readiness-item8: 
	0: Yes
	1: Off
	2: Off

	readiness-info: 
	0: Yes
	1: Yes

	projdescr: Tuolumne County has an exceeding amount of failing sewer septic systems that are polluting surface water streams as well as underground aquifers. This project entails doing all necessary planning and surveys necessary to determine the feasibility of linking Twain Harte CSD (Sherwood Forest area), Tuolumne Utilities District (TUD) (Ponderosa Hills area), the Tuolumne Rancheria and Tuolumne City Sanitary District (TCSD) together via a sewer interceptor line. This complex system would allow the removal of 149 septic systems in the Twain Harte area, 400 systems in the TUD/Ponderosa Hills area and 100 systems ion the Tuolumne Rancheria. This could potentially remove 61,681 gallons of raw liquid sewage per day from soils, streams and aquifers and place it in a regulated sewage treatment system at TCSD (calculations based upon average daily sewage of 31.68 gallons per person per day and assuming 3 person dwellings at each of the septic systems abandoned). This project will benefit the disadvantage communities of Ponderosa Hills, Tuolumne Rancheria  and Tuolumne City by increasing the values of properties, lessening the burden of having to fund new engineered septic systems which require costly annual inspections and the removal of contaminants from their soils, streams and aquifers and thereby improving water quality within the region. Additional benefits will be realized by the local agricultural community and the community as a whole through increased land application of treated sewage and reduction of discharge into Turnback creek. This project is currently in the conceptual phase and funding is being requested to complete all surveys/studies regarding environmental and other impacts as well as develop a design for the infrastructure. The proponents of the project expect that the deliverables/outcomes will include all documentation, planning, and accurate cost estimates necessary to make an informed decision on whether implementation would be possible, cost effective, etc. Long term Outcomes of implementation of such a system would include decreased contaminant levels in streams and aquifers. This can be confirmed through ongoing in-stream monitoring that benchmarks current contamination levels. Additionally, this project will provide a much needed economic stimulus for the local community. This project would constitute the only project that Twain Harte CSD is submitting for funding and would therefore be its top priority.  This project represents one of three projects put forth by the Tuolumne Band of Me-Wuk Indians, however it take top priority for the Tribe.    
	projcosttotal: $225,000
	potentialfunding: Tuolumne Me-Wuk Tribal Council (TMTC) existing or possible grants via Indian Health Service, EPA.
	potentialmatch: TMTC grant funding via IHS/EPA 
	earlystartdate: 
	plnstart: 
	0: 
	0: Upon Funding

	1: 
	0: Upon Funding

	2: 
	0: Upon Funding

	3: 
	0: 

	4: 
	0: Upon Funding

	5: 
	0: 


	plnfin: 
	0: 
	1: 

	1: 
	1: 

	2: 
	1: 

	3: 
	1: 

	4: 
	1: 

	5: 
	1: 


	sched-comments: Requesting funding feasibility study.
	geo-loc: Follow Tuolumne Rd. from Twain Harte to Tuolumne, CA
	proj-strgth1: a. If implemented, the proposed sewer interceptor line will result in increasing local/regional resiliency to extended drought and water supply as well as resolving water quality issues. This will be accomplished by providing a substantial increase in TCSD's available secondary treated water supply for agricultural land application. TCSD has stated that their land application customers can take all treated water that TCSD can provide. Providing this treated water should help to decrease dependency of agricultural customers on surface/subsurface water supplies. Additionally, water quality issues will be improved by removing more than 650 private sewer septic systems from operation and thereby reducing the amount of pollutants discharged into waterways and aquifers.      

b. If implemented, the proposed sewer interceptor line will address public safety through the removal of more than 650 private sewer septic systems and will reduce the contaminant levels (coliform) from waterways and aquifers.

c. N/A

d. If implemented, the proposed sewer interceptor line will provide short-term economic benefits by providing work to the consulting group chosen to perform the feasibility study and the money that they will spend in Tuolumne County while performing their work. There will be additional phases of this project that will supply additional economic benefits in the future

e. This project will have multiple phases that will require teams of consultants and professionals to complete the feasibility study. When and if the sewer interceptor line is implemented, it would employ additional consultants and construction companies in the future. Those professionals will have to purchase hundreds of thousands of dollars in materials to accomplish the project. It would also be safe to assume that one or more of the proponent agencies for this project may have to hire additional employees to manage the system.

f. Yes. If implemented, the proposed sewer interceptor line would improve water quality within the watershed by removing more than 650 private sewer septic systems that are potentially releasing contaminants into the Upper Tuolumne River Watershed.  

g. If implemented, the proposed sewer interceptor line will result in increasing local/regional resiliency to extended drought and water supply as well as resolving water quality issues. This will be accomplished by providing a substantial increase in TCSD's available secondary treated water supply for agricultural land application. TCSD has stated that their land application customers can take all treated water that TCSD can provide. Providing this treated water should help to decrease dependency of agricultural customers on surface/subsurface water supplies. Additionally, water quality issues will be improved by removing more than 650 private sewer septic systems from operation and thereby reducing the amount of pollutants discharged into waterways and aquifers. This complex system would allow the removal of 149 septic systems in the Twain Harte area, 400 systems in the TUD/Ponderosa Hills area and 100 systems on the Tuolumne Rancheria. This could potentially remove 61,681 gallons of raw liquid sewage per day from our soils, streams and aquifers and place it in a regulated sewage treatment system at TCSD (calculations based upon average daily sewage of 31.68 gallons per person per day and assuming 3 person dwellings at each of the septic systems abandoned). This project will benefit the disadvantage communities of Ponderosa Hills, Tuolumne Racheria and Tuolumne City by increasing the values of properties, lessening the burden of having to fund new engineered septic systems that require costly annual inspections and the removal of contaminants from their soils, streams and aquifers and thereby increase water quality within the region.



	proj-strgth2: h. Yes, the feasibility studies produced by this project will benefit the Tuolumne Band of Mi-Wuk Indians tremendously. If the interceptor is implemented, it would allow for the removal of approximately 100 septic systems from the Rancheria. In May 2010, the Tribe completed a study of all existing septic systems on the Rancheria. This study brought to light that over 30% of the existing septic systems were failing or in immediate danger of failure. Ongoing surface water monitoring data support the conclusion that these failing systems continue to have negative effects on water quality. Additionally, implementation of this sewer interceptor line would allow for removal of 149 septic systems in the Twain Harte area, 400 systems in the TUD/Ponderosa Hills area. All of these communities lie upstream of the Rancheria, and as such have the potential to further negatively effect water quality on Tribal Lands. Overall, implementation of this sewer interceptor line could potentially remove 61,681 gallons of raw liquid sewage per day from our soils, streams and aquifers and place it in a regulated sewage treatment system at TCSD (calculations based upon average daily sewage of 31.68 gallons per person per day and assuming 3 person dwellings at each of the septic systems abandoned). This project will benefit the disadvantage communities of Ponderosa Hills and Tuolumne City by increasing the values of properties, lessening the burden of having to fund new engineered septic systems that require costly annual inspections and the removal of contaminants from soils, streams and aquifers thereby increasing water quality within the region. 

i. Yes. If implemented, the proposed sewer interceptor line will result in in increasing local/regional resiliency to extended drought and water supply as well as resolving water quality issues. This will be accomplished by providing a substantial increase in TCSD's available secondary treated water supply for agricultural land application. TCSD has stated that their land application customers can take all treated water that TCSD can provide. Providing this treated water should help to decrease dependency of agricultural customers on surface/subsurface water supplies.

j. No

k. Project proponents do not foresee any significant environmental issues that can not be mitigated, however, until the CEQA process is completed this will not be known. This request for funding is for the feasibility study.

l. If implemented, the proposed sewer interceptor line would provide down stream benefits for the watershed as there would be decreased demand from agricultural customers on our watershed for irrigation purposes as there will be increased secondary treated effluent available for irrigation. Additionally, the downstream watershed contamination will decreased as upstream contaminants are removed by eliminating the private septic systems.

m. No    
	email: smoody@twainhartecsd.com
	contact_name: Scot Moody, Tom Scesa, Stephanie Suess, John Ferrani, Evan Royce 
	objectives_comments: 
	state_priorities_comments: 
	rms_comments: This project can directly or indirectly affect nearly all areas of RMS.
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